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KDT General conditions of the contract
Low value contracts (<60.000 EUR)
The contract consists of a purchase order and these general conditions. If there is any conflict
between different provisions in this contract, the following rules must be applied:
a) The provisions set out in the purchase order take precedence over those set out in
general conditions;
b) The provisions set out in the general conditions take precedence over those set out in
the tender specifications;
c) The provisions set out in the tender specifications take precedence over those set out
in the contractor’s tender.
All documents issued by the contractor (end-user agreements, general terms and conditions,
etc.) except its tender are held inapplicable, unless explicitly mentioned in the special
conditions of this contract. In all circumstances, in the event of contradiction between this
contract and documents issued by the contractor, this contract prevails, regardless of any
provision to the contrary in the contractor’s documents.
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1. DEFINITIONS
For the purpose of this contract, the following definitions (indicated in italics in the text)
apply:
•
•
•

•

•
•

•

•

‘Back office’: the internal system(s) used by the parties to process electronic invoices;
‘Breach of obligations’: failure by the contractor to fulfil one or more of its
contractual obligations.
‘Confidential information or document’: any information or document received by
either party from the other or accessed by either party in the context of the
performance of the contract, that any of the parties has identified in writing as
confidential. It may not include information that is publicly available;
‘Conflict of interest’: a situation where the impartial and objective performance of
the contract by the contractor is compromised for reasons involving family, emotional
life, political or national affinity, economic interest, any other direct or indirect
personal interest, or any other shared interest with the contracting authority or any
third party related to the subject matter of the contract;
‘Creator’: means any natural person who contributes to the production of the result;
‘Force majeure’: any unforeseeable, exceptional situation or event beyond the
control of the parties that prevents either of them from fulfilling any of their
obligations under the contract. The situation or event must not be attributable to error
or negligence on the part of the parties or on the part of the subcontractors and must
prove to be inevitable despite their exercising due diligence. Defaults of service,
defects in equipment or material or delays in making them available, labour disputes,
strikes and financial difficulties may not be invoked as force majeure, unless they
stem directly from a relevant case of force majeure;
‘Formal notification’ (or ‘formally notify’): form of communication between the
parties made in writing by mail or email, which provides the sender with compelling
evidence that the message was delivered to the specified recipient;
‘Fraud’: an act or omission committed in order to make an unlawful gain for the
perpetrator or another by causing a loss to the Union’s financial interests, and relating
to: i) the use or presentation of false, incorrect or incomplete statements or
documents, which has as its effect the misappropriation or wrongful retention of funds
or assets from the Union budget, ii) the non-disclosure of information in violation of a
2
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•

•

•

•
•
•
•

•

•

•

•

specific obligation, with the same effect or iii) the misapplication of such funds or
assets for purposes other than those for which they were originally granted, which
damages the Union's financial interests;
'Grave professional misconduct': a violation of applicable laws or regulations or
ethical standards of the profession to which a contractor or a related person belongs,
including any conduct leading to sexual or other exploitation or abuse, or any
wrongful conduct of the contractor or a related person which has an impact on its
professional credibility where such conduct denotes wrongful intent or gross
negligence.
‘Interface control document’: the guideline document which lays down the technical
specifications, message standards, security standards, checks of syntax and semantics,
etc. to facilitate machine-to-machine connection. This document is updated on a
regular basis;
‘Irregularity’: any infringement of a provision of Union law resulting from an act or
omission by an economic operator, which has, or would have, the effect of
prejudicing KDT Joint Undertaking’s budget.
‘Notification’ (or ‘notify’): form of communication between the parties made in
writing including by electronic means;
‘Performance of the contract’: the execution of tasks and delivery of the purchased
services by the contractor to the contracting authority;
‘Personnel’: persons employed directly or indirectly or contracted by the contractor
to perform the contract;
‘Pre-existing material’: any material, document, technology or know-how which
exists prior to the contractor using it for the production of a result in the performance
of the contract;
‘Pre-existing right’: any industrial and intellectual property right on pre-existing
material; it may consist in a right of ownership, a licence right and/or right of use
belonging to the contractor, the creator, the contracting authority as well as to any
other third parties;
‘Professional conflicting interest’: a situation in which the contractor’s previous or
ongoing professional activities affect its capacity to perform the contract to an
appropriate quality standard.
‘Related person’: any natural or legal person who is a member of the administrative,
management or supervisory body of the contractor , or who has powers of
representation, decision or control with regard to the contractor;
‘Result’: any intended outcome of the performance of the contract, whatever its form
or nature. A result may be further defined in this contract as a deliverable. A result
may, in addition to newly created materials produced specifically for the contracting
authority by the contractor or at its request, also include pre-existing materials;

2. ROLES AND RESPONSIBILITIES IN THE EVENT OF A JOINT TENDER
In the event of a joint tender submitted by a group of economic operators and where the
group does not have legal personality or legal capacity, one member of the group is appointed
as leader of the group.
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3. SEVERABILITY
Each provision of this contract is severable and distinct from the others. If a provision is or
becomes illegal, invalid or unenforceable to any extent, it must be severed from the
remainder of the contract. This does not affect the legality, validity or enforceability of any
other provisions of the contract, which continue in full force and effect. The illegal, invalid or
unenforceable provision must be replaced by a legal, valid and enforceable substitute
provision which corresponds as closely as possible with the actual intent of the parties under
the illegal, invalid or unenforceable provision. The replacement of such a provision must be
made in accordance with Article 11. The contract must be interpreted as if it had contained
the substitute provision as from its entry into force.

4. PERFORMANCE OF THE CONTRACT
4.1. The contractor must provide services of high-quality standards, in accordance with the
state of the art in the industry and the provisions of this contract, in particular the tender
specifications and the terms of its tender. Where the KDT Joint Undertaking has the right to
make modifications to the results, they must be delivered in a format and with the necessary
information which effectively allow such modifications to be made in a convenient
manner.
4.2. The contractor must comply with the minimum requirements provided for in the tender
specifications. This includes compliance with applicable obligations under
environmental, social and labour law established by Union law, national law and
collective agreements or by the international environmental, social and labour law
provisions listed in Annex X to Directive 2014/24/EU1, compliance with data protection
obligations resulting from Regulation (EU) 2016/6792 and Regulation (EU) 2018/17253.
4.3. The contractor must obtain any permit or licence required in the State where the
services are to be provided.
4.4. All periods specified in the contract are calculated in calendar days, unless otherwise
specified.
4.5. The contractor must not present itself as a representative of the contracting authority
and must inform third parties that it is not part of the European public service.
4.6. The contractor is responsible for the personnel who carry out the services and exercises
1
2

3

OJ L 94 of 28.03.2014, p. 65
Regulation (EU) 2016/679 of the European Parliament and of the Council of 27 April 2016 on the
protection of natural persons with regard to the processing of personal data and on the free movement
of such data, and repealing Directive 95/46/EC, OJ L 119
Regulation (EU) 2018/1725 of 23 October 2018 on the protection of natural persons with regard to the
processing of personal data by the Union institutions, bodies, offices and agencies and on the free
movement of such data
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its authority over its personnel without interference by the contracting authority. The
contractor must inform its personnel that:
(a) they may not accept any direct instructions from the contracting authority; and
(b) their participation in providing the services does not result in any employment or
contractual relationship with the contracting authority
4.7. The contractor must ensure that the personnel performing the contract and any future
replacement personnel possess the professional qualifications and experience required
to provide the services, as the case may be on the basis of the selection criteria set out in
the tender specifications.
4.8. At the contracting authority’s reasoned request, the contractor must replace any member
of personnel who:
(a) does not have the expertise required to provide the services; or
(b) has caused disruption at the premises of the contracting authority.
The contractor bears the cost of replacing its personnel and is responsible for any delay in
providing the services resulting from the replacement of personnel.
4.9. The contractor must record and report to the contracting authority any problem that
affects its ability to provide the services. The report must describe the problem, state
when it started and what action the contractor is taking to resolve it.

5. COMMUNICATION BETWEEN THE PARTIES
5.1. Form and means of communication
Any communication of information, notices or documents under the purchase order must:
(a) be made in writing in paper or electronic format in the language of the purchase order;
(b) bear the purchase order number;
(c) be made using the relevant communication details set out in the purchase order; and
(d) be sent by mail or email.
If a party requests written confirmation of an e-mail within a reasonable time, the other party
must provide an original signed paper version of the communication as soon as possible.
The parties agree that any communication made by email has full legal effect and is
admissible as evidence in judicial proceedings.
5.2. Date of communications by mail and email
Any communication is deemed to have been made when the receiving party receives it,
unless this purchase order refers to the date when the communication was sent.
E-mail is deemed to have been received by the receiving party on the day of dispatch of that
e-mail, provided that it is sent to the e-mail address indicated in the purchase order. The
sending party must be able to prove the date of dispatch. In the event that the sending party
receives a non-delivery report, it must make every effort to ensure that the other party
actually receives the communication by email or mail. In such a case, the sending party is not
held in breach of its obligation to send such communication within a specified deadline.
5
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Mail sent to the contracting authority is deemed to have been received by the contracting
authority on the date on which the department responsible referred to in the purchase order
registers it.
Formal notifications are considered to have been received by the receiving party on the date
of receipt indicated in the proof received by the sending party that the message was delivered
to the specified recipient.

6. LIABILITY
6.1. The contracting authority is not liable for any damage or loss caused by the contractor,
including any damage or loss to third parties during or as a consequence of performance of
the contract.
6.2. If required by the relevant applicable legislation, the contractor must take out an
insurance policy against risks and damage or loss relating to the performance of the
contract. It must also take out supplementary insurance as reasonably required by
standard practice in the industry. Upon request, the contractor must provide evidence of
insurance coverage to the contracting authority.
6.3. The contractor is liable for any loss or damage caused to the contracting authority
during or as a consequence of performance of the contract, including in the event of
subcontracting, but only to an amount not exceeding three times the total amount of the
contract. However, if the damage or loss is caused by the gross negligence or wilful
misconduct of the contractor or of its personnel or subcontractors, as well as in the case
of an action brought against the contracting authority by a third party for breach of its
intellectual property rights, the contractor is liable for the whole amount of the damage
or loss.
6.4 If a third party brings any action against the contracting authority in connection with the
performance of the contract, including any action for alleged breach of intellectual
property rights, the contractor must assist the contracting authority in the legal
proceedings, including by intervening in support of the contracting authority upon
request.
If the contracting authority’s liability towards the third party is established and that such
liability is caused by the contractor during or as a consequence of the performance of
the contract, Article 6.3 applies.
6.5 If the contractor is composed of two or more economic operators (i.e. who submitted a
joint tender), they are all jointly and severally liable to the contracting authority for the
performance of the contract.
6.6 The contracting authority is not liable for any loss or damage caused to the contractor
during or as a consequence of performance of the contract, unless the loss or damage
was caused by wilful misconduct or gross negligence of the contracting authority.
6
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7. CONFLICT OF INTEREST AND PROFESSIONAL CONFLICTING
INTERESTS
7.1. The contractor must take all the necessary measures to prevent any situation of conflict
of interest or professional conflicting interest.
7.2. The contractor must notify the contracting authority in writing as soon as possible of
any situation that could constitute a conflict of interest or a professional conflicting
interest during the performance of the contract. The contractor must immediately take
action to rectify the situation.
The contracting authority may do any of the following:
(a) verify that the contractor’s action is appropriate;
(b) require the contractor to take further action within a specified deadline;
7.3. The contractor must pass on all the relevant obligations in writing to:
(a) its personnel;
(b) any natural person with the power to represent it or take decisions on its behalf;
(c) third parties involved in the performance of the contract, including subcontractors.
The contractor must also ensure that the persons referred to above are not placed in a
situation which could give rise to conflicts of interest.

8. CONFIDENTIALITY
8.1 The contracting authority and the contractor must treat with confidentiality any
information or documents, in any format, disclosed in writing or orally relating to the
performance of the contract and identified in writing as confidential.
8.2 Each party must:
(a) not use confidential information or documents for any purpose other than to perform
its obligations under the contract without the prior written agreement of the other
party;
(b) ensure the protection of such confidential information or documents with the same
level of protection as its own confidential information or documents and in any case
with due diligence.
(c) not disclose directly or indirectly, confidential information or documents to third
parties without the prior written agreement of the other party.
8.3 The confidentiality obligations set out in this Article are binding on the contracting
authority and the contractor during the performance of the contract and for as long as
the information or documents remain confidential unless:
(a) the disclosing party agrees to release the receiving party from the confidentiality
obligation earlier;
7
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(b) the confidential information or documents become public through other means than a

breach of the confidentiality obligation;
(c) the applicable law requires the disclosure of the confidential information or

documents.
8.4 The contractor must obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the performance of
the contract, a commitment that they will comply with this Article. At the request of the
contracting authority, the contractor must provide a document providing evidence of
this commitment.

9. PROCESSING OF PERSONAL DATA
9.1 Processing of personal data by the contracting authority
Any personal data included in or relating to the contract, including its implementation, shall
be processed in accordance with Regulation (EU) 2018/1725. Such data shall be processed
solely for the purposes of the implementation, management and monitoring of the contract by
the data controller.
The contractor or any other person whose personal data is processed by the data controller in
relation to this contract has specific rights as a data subject under Chapter III (Articles 14-25)
of Regulation (EU) 2018/1725, in particular the right to access, rectify or erase their personal
data and the right to restrict or, where applicable, the right to object to processing or the right
to data portability.
Should the contractor or any other person whose personal data is processed in relation to this
contract have any queries concerning the processing of its personal data, it shall address itself
to the data controller. They may also address themselves to the Data Protection Officer of the
data controller (dpo@kdt-ju.europa.eu). They have the right to lodge a complaint at any time
to the European Data Protection Supervisor (www.edps.eu).
For the purpose of this article:
(a) the data controller is the Executive Director of KDT Joint Undertaking;
(b) the data protection notice is available at https://www.kdt-ju.europa.eu/legalnotice-and-data-protection
9.2 Processing of personal data by the contractor
The processing of personal data by the contractor shall meet the requirements of Regulation
(EU) 2018/1725 and be processed solely for the purposes set out by the controller. For the
purpose of this article, the subject matter and purpose of the processing of personal data by
the contractor are strictly linked to the implementation of the contract.
The contractor shall assist the controller for the fulfilment of the controller’s obligation to
respond to requests for exercising rights of person whose personal data is processed in
relation to this contract as laid down in Chapter III (Articles 14-25) of Regulation (EU)
8
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2018/1725. The contractor shall inform without delay the controller about such requests.
The contractor may act only on documented written instructions and under the supervision of
the controller, in particular with regard to the purposes of the processing, the categories of
data that may be processed, the recipients of the data and the means by which the data subject
may exercise its rights.
The contractor shall grant personnel access to the data to the extent strictly necessary for the
implementation, management and monitoring of the contract. The contractor must ensure that
personnel authorised to process personal data has committed itself to confidentiality or is
under appropriate statutory obligation of confidentiality in accordance with the provisions of
Article 8.
The contractor shall adopt appropriate technical and organisational security measures, giving
due regard to the risks inherent in the processing and to the nature, scope, context and
purposes of processing, in order to ensure, in particular, as appropriate:
(a) the pseudonymisation and encryption of personal data;
(b) the ability to ensure the ongoing confidentiality, integrity, availability and
resilience of processing systems and services;
(c) the ability to restore the availability and access to personal data in a timely manner
in the event of a physical or technical incident;
(d) a process for regularly testing, assessing and evaluating the effectiveness of
technical and organisational measures for ensuring the security of the processing;
(e) measures to protect personal data from accidental or unlawful destruction, loss,
alteration, unauthorised disclosure of or access to personal data transmitted, stored
or otherwise processed.
The contractor shall notify relevant personal data breaches to the controller without undue
delay and at the latest within 48 hours after the contractor becomes aware of the breach. In
such cases, the contractor shall provide the controller with at least the following information:
(a) nature of the personal data breach including where possible, the categories and
approximate number of data subjects concerned and the categories and approximate
number of personal data records concerned;
(b) likely consequences of the breach;
(c) measures taken or proposed to be taken to address the breach, including, where
appropriate, measures to mitigate its possible adverse effects.
The contractor shall immediately inform the data controller if, in its opinion, an instruction
infringes Regulation (EU) 2018/1725, Regulation (EU) 2016/679, or other Union or Member
State data protection provisions as referred to in the tender specifications.
The contractor shall assist the controller for the fulfilment of its obligations pursuant to
Article 33 to 41 under Regulation (EU) 2018/1725 to:
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(a) ensure compliance with its data protection obligations regarding the security of the
processing, and the confidentiality of electronic communications and directories of
users;
(b) notify a personal data breach to the European Data Protection Supervisor;
(c) communicate a personal data breach without undue delay to the data subject, where
applicable;
(d) carry out data protection impact assessments and prior consultations as necessary.
The contractor shall maintain a record of all data processing operations carried on behalf of
the controller, transfers of personal data, security breaches, responses to requests for
exercising rights of people whose personal data is processed and requests for access to
personal data by third parties.
The contracting authority is subject to Protocol 7 of the Treaty on the Functioning of the
European Union on the privileges and immunities of the European Union, particularly as
regards the inviolability of archives and data security, which includes personal data held on
behalf of the contracting authority in the premises of the contractor or subcontractor.
For the purpose of this article, the localisation of and access to the personal data processed by
the contractor shall comply with the following:
(a) the personal data shall only be processed within the territory of the European
Economic Area and will not leave that territory;
(b) the contractor may not change the location of data processing without the prior
written authorisation of the contracting authority;
The contractor shall notify the contracting authority without delay of any legally binding
request for disclosure of the personal data processed on behalf of the contracting authority
made by any national public authority, including an authority from a third country. The
contractor may not give such access without the prior written authorisation of the contracting
authority.
The duration of processing of personal data by the contractor will not exceed the period
referred to in Article 22.2. Upon expiry of this period, the contractor shall, at the choice of
the controller, return, without any undue delay in a commonly agreed format, all personal
data processed on behalf of the controller and the copies thereof or shall effectively delete all
personal data unless Union or national law requires a longer storage of personal data.
For the purpose of Article 10, if part or all of the processing of personal data is subcontracted
to a third party, the contractor shall pass on the obligations referred to in in Articles 9.1 and
9.2 in writing to those parties, including subcontractors. At the request of the contracting
authority, the contractor shall provide a document providing evidence of this commitment.

10.

SUBCONTRACTING

10.1. The contractor must not subcontract and have the contract performed by third parties
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beyond the third parties already mentioned in its tender without prior written authorisation
from the contracting authority.
10.2. Even if the contracting authority authorises subcontracting, the contractor remains
bound by its contractual obligations and is solely responsible for the performance of this
contract.
10.3. The contractor must ensure that the subcontract does not affect the rights of the
contracting authority under this contract, particularly those under Articles 8, 13 and 22.
10.4. The contracting authority may request the contractor to replace a subcontractor found to
be in a situation provided for in points (d) and (e) of Article 18.1.

11.

AMENDMENTS

11.1 Any amendment to the contract must be made in writing before all contractual
obligations have been fulfilled.
11.2 Any amendment must not make changes to the contract that might alter the initial
conditions of the procurement procedure or result in unequal treatment of tenderers.

12.

ASSIGNMENT

12.1. The contractor must not assign any of the rights and obligations arising from the
contract, including claims for payments or factoring, without prior written authorisation
from the contracting authority. In such cases, the contractor must provide the contracting
authority with the identity of the intended assignee.
12.2. Any right or obligation assigned by the contractor without authorisation is not
enforceable against the contracting authority.

13.

INTELLECTUAL PROPERTY RIGHTS

13.1. Ownership of the rights in the results
KDT Joint Undertaking acquires irrevocably worldwide ownership of the results and of all
intellectual property rights on the newly created materials produced specifically for KDT
Joint Undertaking under the contract and incorporated in the results, without prejudice
however to the rules applying to pre-existing rights on pre-existing materials, as per Article
13.2.
The intellectual property rights so acquired include any rights, such as copyright and other
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intellectual or industrial property rights, to any of the results and in all technological
solutions and information created or produced by the contractor or by its subcontractor in
performance of the contract. The contracting authority may exploit and use the acquired
rights as stipulated in this contract. KDT Joint Undertaking acquires all the rights as from the
moment the contractor has created the results.
The payment of the price includes any fees payable to the contractor about the acquisition of
ownership of rights by KDT Joint Undertaking including for all modes of exploitation and of
use of the results.
13.2. Licensing rights on pre-existing materials
KDT Joint Undertaking does not acquire ownership of pre-existing rights under this contract.
The contractor licenses the pre-existing rights on a royalty-free, non-exclusive and
irrevocable basis to the Union, which may use the pre-existing materials for all the modes of
exploitation set out in this contract. Unless otherwise agreed, the licence is non-transferable
and cannot be sub-licensed, except as provided hereafter:
(a) the pre-existing rights can be sub-licensed by the contracting authority to persons and

entities working for it or cooperating with it, including contractors and subcontractors,
whether legal or natural persons, but only for the purpose of their mission for KDT
Joint Undertaking;
(b) if the result is a "document" such as a report or a study, and it is meant to be
published, the existence of pre-existing materials in the result may not prevent the
publication of the document, its translation or its "reuse", it being understood however
that the "reuse" may only be made of the result as a whole and not of the pre-existing
materials taken separately from the result; for the sake of this provision, "reuse" and
"document".
All pre-existing rights are licensed to KDT Joint Undertaking from the moment the results
are delivered and approved by the contracting authority.
The licensing of pre-existing rights to KDT Joint Undertaking under this contract covers all
territories worldwide and is valid for the duration of intellectual property rights protection.
The payment of the price as set out in the contract is deemed to also include any fees payable
to the contractor in relation to the licensing of pre-existing rights to the Union, including for
all forms of exploitation and of use of the results.
Where the performance of the contract requires that the contractor uses pre-existing materials
belonging to the contracting authority, the contracting authority may request that the
contractor signs an adequate licence agreement. Such use by the contractor will not entail any
transfer of rights to the contractor and is limited to the needs of this contract.
13.3. Exclusive rights
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KDT Joint Undertaking acquires the following exclusive rights:
(a) reproduction: the right to authorise or prohibit direct or indirect, temporary or permanent

(b)

(c)
(d)
(e)
(f)

(g)

(h)
(i)

(j)

(k)

reproduction of the results by any means (mechanical, digital or other) and in any form,
in whole or in part;
communication to the public: the exclusive right to authorise or prohibit any display,
performance or communication to the public, by wire or wireless means, including the
making available to the public of the results in such a way that members of the public
may access them from a place and at a time individually chosen by them; this also
includes the communication on the Internet and broadcasting by cable or by satellite;
distribution: the exclusive right to authorise or prohibit any form of distribution of results
or copies of the results to the public, by sale or otherwise;
rental: the exclusive right to authorise or prohibit rental or lending of the results or of
copies of the results;
adaptation: the exclusive right to authorise or prohibit any modification of the results;
translation: the exclusive right to authorise or prohibit any translation, adaptation,
arrangement, creation of derivative works based on the results, and any other alteration of
the results, subject to the respect of moral rights of authors, where applicable;
where the results are or include a database: the exclusive right to authorise or prohibit
the extraction of all or a substantial part of the contents of the database to another medium
by any means or in any form; and the exclusive right to authorise or prohibit the reutilization of all or a substantial part of the contents of the database by the distribution of
copies, by renting, by on-line or other forms of transmission;
where the results are or include a patentable subject-matter: the right to register them as
a patent and to further exploit such patent to the fullest extent;
where the results are or include logos or subject-matter which could be registered as a
trademark: the right to register such logo or subject-matter as a trademark and to further
exploit and use it;
where the results are or include know-how: the right to use such know-how as is
necessary to make use of the results to the full extent provided for by this contract, and
the right to make it available to contractors or subcontractors acting on behalf of the
contracting authority, subject to their signing of adequate confidentiality undertakings
where necessary;
where the results are documents:
i)
the right to authorise the reuse of the documents;
ii)
the right to store and archive the results in line with the document
management rules applicable to the contracting authority, including
digitisation or converting the format for preservation or new use purposes;

(l) where the results are or incorporate software, including source code, object code and,

where relevant, documentation, preparatory materials and manuals, in addition to the
other rights mentioned in this Article:
i)
end-user rights, for all uses by the Union or by subcontractors which result
from this contract and from the intention of the parties;
ii)
the rights to receive both the source code and the object code;
(m) the right to license to third parties any of the exclusive rights or of the modes of
exploitation set out in this contract; however, for pre-existing materials which are only
13
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licensed to KDT Joint Undertaking, the right to sub-license does not apply, except in the
two cases foreseen by Article 13.2.;
(n) to the extent that the contractor may invoke moral rights, the right for the contracting

authority, except where otherwise provided in this contract, to publish the results with or
without mentioning the creator(s)’ name(s), and the right to decide when and whether the
results may be disclosed and published.
The contractor warrants that the exclusive rights and the modes of exploitation may be
exercised by KDT Joint Undertaking on all parts of the results, be it via a transfer of
ownership of the rights, on those parts which were specifically created by the contractor, or
via a licence of the pre-existing rights, on those parts consisting of pre-existing materials.
Where pre-existing materials are inserted in the results, the contracting authority may accept
reasonable restrictions impacting on the above list, provided that the said materials are easily
identifiable and separable from the rest, that they do not correspond to substantial elements of
the results, and that, should the need arise, satisfactory replacement solutions exist, at no
additional costs to the contracting authority. In such case, the contractor will have to clearly
inform the contracting authority before making such choice and the contracting authority has
the right to refuse it.
13.4. Identification of pre-existing rights
When delivering the results, the contractor must warrant that, for any use that the contracting
authority may envisage within the limits set in this contract, the new created parts and the
existing material incorporated in the results are free of claims from creators or from any third
parties and all the necessary pre-existing rights have been obtained or licensed.
To that effect, the contractor must establish a list of all pre-existing rights to the results of
this contract or parts thereof, including identification of the rights’ owners. If there are no
pre-existing rights to the results, the contractor must provide a declaration to that effect. The
contractor must provide this list or declaration to the contracting authority together with the
invoice for payment of the balance at the latest.
13.5. Evidence of granting of pre-existing rights
Upon request by the contracting authority, the contractor must, in addition to the list
mentioned under Article 13.4, provide evidence that it has the ownership or the right to use
all the listed pre-existing rights, except for the rights owned or licensed by KDT Joint
Undertaking. The contracting authority may request this evidence even after the end of this
contract. This provision also applies to image rights and sound recordings.
This evidence may refer, for example, to rights to: parts of other documents, images, graphs,
sounds, music, tables, data, software, technical inventions, know-how, IT development tools,
routines, subroutines or other programs (‘background technology’), concepts, designs,
installations or pieces of art, data, source or background materials or any other parts of
external origin.
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This evidence must include, as appropriate:
(a) the name and version number of a software product;
(b) the full identification of the work and its author, developer, creator, translator,
data entry person, graphic designer, publisher, editor, photographer, producer;
(c) a copy of the licence to use the product or of the agreement granting the relevant
rights to the contractor or a reference to this licence;
(d) a copy of the agreement or extract from the employment contract granting the
relevant rights to the contractor where parts of the results were created by its
personnel;
(e) the text of the disclaimer notice if any.
Provision of evidence does not release the contractor from its responsibilities if it is found
that it does not hold the necessary rights, regardless of when and by whom this fact is
revealed.
The contractor also warrants that it possesses the relevant rights or powers to execute the
transfer and that it has paid or has verified payment of all due fees including fees due to
collecting societies, related to the final results.
13.6. Quotation of works in the result
In the result, the contractor must clearly point out all quotations of existing works. The
complete reference should include as appropriate, the following: name of the author, title of
the work, date and place of publication, date of creation, address of publication on the
internet, number, volume and other information that allows the origin to be easily identified.
13.7. Moral rights of creators
By delivering the results, the contractor warrants that the creators will not object to the
following on the basis of their moral rights under copyright:
a)
that their names be mentioned or not mentioned when the results are presented
to the public;
b)
that the results be divulged or not after they have been delivered in their final
version to the contracting authority;
c)
that the results be adapted, provided that this is done in a manner which is not
prejudicial to the creator’s honour or reputation.
If moral rights on parts of the results protected by copyright may exist, the contractor must
obtain the consent of creators regarding the granting or waiver of the relevant moral rights in
accordance with the applicable legal provisions and be ready to provide documentary
evidence upon request.
13.8. Image rights and sound recordings
If natural persons appear in a result or their voice or any other private element is recorded in
a recognisable manner, the contractor must obtain a statement by these persons (or, in the
case of minors, by the persons exercising parental authority) giving their permission for the
described use of their image, voice or private element and, on request, submit a copy of the
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permission to the contracting authority.
The contractor must take the necessary measures to obtain such consent in accordance with
the applicable legal provisions.
13.9. Copyright notice for pre-existing rights
When the contractor retains pre-existing rights on parts of the results, reference must be
inserted to that effect when the result is used as set out in Article 13.3, with the following
disclaimer:
‘© — year — KDT Joint Undertaking. All rights reserved. Certain parts are licensed
under conditions to KDT Joint Undertaking’,
or with any other equivalent disclaimer as the contracting authority may consider best
appropriate, or as the parties may agree on a case-by-case basis.
This does not apply where inserting such reference would be impossible, notably for practical
reasons.
13.10. Visibility of KDT Joint Undertaking funding and disclaimer
When making use of the results, the contractor must declare that they have been produced
under a contract with KDT Joint Undertaking and that the opinions expressed are those of the
contractor only and do not represent the contracting authority’s official position. The
contracting authority may waive this obligation in writing or provide the text of the
disclaimer.

14.

FORCE MAJEURE

14.1. If a party is affected by force majeure, it must immediately notify the other party,
stating the nature of the circumstances, their likely duration and foreseeable effects.
14.2. A party is not liable for any delay or failure to perform its obligations under the contract
if that delay or failure is a result of force majeure. If the contractor is unable to fulfil its
contractual obligations owing to force majeure, it has the right to remuneration only for
the services actually provided.
14.3. The parties must take all necessary measures to limit any damage due to force majeure.

15.

LIQUIDATED DAMAGES

15.1. Delay in delivery
If the contractor fails to perform its contractual obligations within the applicable time limits
set out in this contract, the contracting authority may claim liquidated damages for each day
of delay using the following formula:
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0.3 x (V/d)
where
V is the price of the relevant purchase or deliverable or result or, failing that, the
amount specified in the purchase order;
d is the duration specified in the contract for delivery of the relevant purchase or
deliverable or result or, failing that, the duration of performance of the contract
specified in the purchase order, expressed in days.
Liquidated damages may be imposed together with a reduction in price under the conditions
laid down in Article 16.
15.2. Procedure
The contracting authority must formally notify the contractor of its intention to apply
liquidated damages and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
a. of the withdrawal of its intention to apply liquidated damages; or
b. of its final decision to apply liquidated damages and the corresponding
amount.
15.3. Nature of liquidated damages
The parties expressly acknowledge and agree that any amount payable under this Article is
not a penalty and represents a reasonable estimate of fair compensation for the damage
incurred due to failure to provide the services within the applicable time limits set out in this
contract.
15.4. Claims and liability
Any claim for liquidated damages does not affect the contractor’s actual or potential liability
or the contracting authority’s rights under Article.18.

16.

REDUCTION IN PRICE

16.1. Quality standards
If the contractor fails to provide the service in accordance with the contract (‘unperformed
obligations’) or if it fails to provide the service in accordance with the expected quality levels
specified in the tender specifications (‘low quality delivery’), the contracting authority may
reduce or recover payments proportionally to the seriousness of the unperformed obligations
or low quality delivery.
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This includes in particular cases where the contracting authority cannot approve a result,
report or deliverable as defined in the purchase order after the contractor has submitted the
required additional information, correction or new version.
A reduction in price may be imposed together with liquidated damages under the conditions
of Article 15.
16.2. Procedure
The contracting authority must formally notify the contractor of its intention to reduce
payment and the corresponding calculated amount.
The contractor has 30 days following the date of receipt to submit observations. Failing that,
the decision becomes enforceable the day after the time limit for submitting observations has
elapsed.
If the contractor submits observations, the contracting authority, taking into account the
relevant observations, must notify the contractor:
a. of the withdrawal of its intention to reduce payment; or
b. of its final decision to reduce payment and the corresponding amount.
16.3. Claims and liability
Any reduction in price does not affect the contractor’s actual or potential liability or the
contracting authority’s rights under Article 18.

17.

SUSPENSION OF THE PERFORMANCE OF THE CONTRACT

17.1. Suspension by the contractor
If the contractor is affected by force majeure, it may suspend the performance of the contract.
The contractor must immediately notify the contracting authority of the suspension. The
notification must include a description of the force majeure and state when the contractor
expects to resume the performance of the contract.
The contractor must notify the contracting authority as soon as it is able to resume
performance of the contract, unless the contracting authority has already terminated the
contract.
17.2. Suspension by the contracting authority
The contracting authority may suspend the performance of the contract or any part of it:
a. if the procedure for awarding the contract or the performance of the contract
proves to have been subject to irregularities, fraud or breach of obligations;
b. in order to verify whether the presumed irregularities, fraud or breach of
obligations have actually occurred.
The contracting authority must formally notify the contractor of the suspension and the
reasons for it. Suspension takes effect on the date of formal notification, or at a later date if
the formal notification so provides.
18

EUROPEAN
PARTNERSHIP
Doc. April 2022, based on Commission Template January 2019

The contracting authority must notify the contractor as soon as the verification is completed
whether:
a. it is lifting the suspension; or
b. it intends to terminate the contract under Article.18.1(f) or (j).
The contractor is not entitled to compensation for suspension of any part of the contract.
The contracting authority may in addition suspend the time allowed for payments in
accordance with Article 20.6.

18.

TERMINATION OF THE CONTRACT

18.1. Grounds for termination by the contracting authority
The contracting authority may terminate the contract in the following circumstances:
a) if provision of the services under an on-going contract has not actually started within
15 days of the scheduled date and the contracting authority considers that the new
date proposed, if any, is unacceptable, taking into account Article 11.2;
b) if the contractor is unable, through its own fault, to obtain any permit or licence
required for performance of the contract;
c) if the contractor does not perform the contract in accordance with the tender
specifications or is in breach of another substantial contractual obligation.
d) if the contractor or any person that assumes unlimited liability for the debts of the
contractor is in one of the situations provided for in points (a) and (b) of Article
136(1) of the Financial Regulation;
e) if the contractor or any related person is in one of the situations provided for in points
(c) to (h) of Article 136(1) or to Article 136(2) of the Financial Regulation.
f) if the procedure for awarding the contract or the performance of the contract prove to
have been subject to irregularities, fraud or breach of obligations;
g) if the contractor does not comply with applicable obligations under environmental,
social and labour law established by Union law, national law, collective agreements or
by the international environmental, social and labour law provisions listed in Annex X
to Directive 2014/24/EU;
h) if the contractor is in a situation that could constitute a conflict of interest or a
professional conflicting interest as referred to in Article 7;
i) if a change to the contractor’s legal, financial, technical, organisational or ownership
situation is likely to substantially affect the performance of the contract or
substantially modify the conditions under which the contract was initially awarded or
a change regarding the exclusion situations listed in Article 136 of Regulation (EU)
2018/1046 that calls into question the decision to award the contract;
j) in the event of force majeure, where either resuming implementation is impossible or
the necessary ensuing amendments to the contract would mean that the tender
specifications are no longer fulfilled or result in unequal treatment of tenderers or
contractors;
k) if the contractor is in breach of the data protection obligations resulting from Article
9.2;
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l) if the contractor does not comply with the applicable data protection obligations
resulting from Regulation (EU) 2016/679.
18.2. Grounds for termination by the contractor
The contractor may terminate the contract if the contracting authority fails to comply with its
obligations, in particular the obligation to provide the information needed for the contractor
to perform the contract as provided for in the tender specifications.
18.3. Procedure for termination
A party must formally notify the other party of its intention to terminate the contract and the
grounds for termination.
The other party has 30 days following the date of receipt to submit observations, including
the measures it has taken or will take to continue fulfilling its contractual obligations. Failing
that, the decision to terminate becomes enforceable the day after the time limit for submitting
observations has elapsed.
If the other party submits observations, the party intending to terminate must formally notify
it either of the withdrawal of its intention to terminate or of its final decision to terminate.
In the cases referred to in points (a) to (d), (g) to (i), (k) to (n) of Article 18.1 and in Article
18.2, the date on which the termination takes effect must be specified in the formal
notification.
In the cases referred to in points (e), (f) and (j) of Article 18.1, the termination takes effect on
the day following the date on which the contractor receives notification of termination.
In addition, at the request of the contracting authority and regardless of the grounds for
termination, the contractor must provide all necessary assistance, including information,
documents and files, to allow the contracting authority to complete, continue or transfer the
services to a new contractor or internally, without interruption or adverse effect on the quality
or continuity of the services. The parties may agree to draw up a transition plan detailing the
contractor’s assistance unless such plan is already detailed in other contractual documents or
in the tender specifications. The contractor must provide such assistance at no additional cost,
except if it can demonstrate that it requires substantial additional resources or means, in
which case it must provide an estimate of the costs involved and the parties will negotiate an
arrangement in good faith.
18.4. Effects of termination
The contractor is liable for damage incurred by the contracting authority as a result of the
termination of the contract including the additional cost of appointing and contracting another
contractor to provide or complete the services, except if the damage is the result of a
termination in accordance with Article 18.1 (j) or in Article 18.2. The contracting authority
may claim compensation for such damage.
The contractor is not entitled to compensation for any loss resulting from the termination of
the contract, including loss of anticipated profits, unless the loss was caused by the situation
specified in Article 18.2.
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The contractor must take all appropriate measures to minimise costs, prevent damage and
cancel or reduce its commitments.
Within 60 days of the date of termination, the contractor must submit any report, deliverable
or result and any invoice required for services that were provided before the date of
termination.
In the case of joint tenders, the contracting authority may terminate the contract with each
member of the group separately on the basis of points (d), (e), (g), (k) or (l) of Article .18.1,
under the conditions set out in Article 11.2.

19.

INVOICES, VALUE ADDED TAX AND E-INVOICING

19.1. Invoices and value added tax
Invoices must contain the contractor’s (or leader’s in the case of a joint tender) identification
data, the amount, the currency and the date, as well as the contract reference.
Invoices must indicate the place of taxation of the contractor (or leader in the case of a joint
tender) for value added tax (VAT) purposes and must specify separately amounts not
including VAT and amounts including VAT.
The contracting authority is exempt from all taxes and duties, including VAT, in accordance
with Articles 3 and 4 of the Protocol 7 of the Treaty on the Functioning of the European
Union on the privileges and immunities of the European Union.
The contractor (or leader in the case of a joint tender) must complete the necessary
formalities with the relevant authorities to ensure that the supplies and services required for
performance of the contract are exempt from taxes and duties, including VAT.

20.

PAYMENTS

20.1. Date of payment
The date of payment is deemed to be the date on which the contracting authority's account is
debited.
20.2. Currency
Payments are made in euros, unless another currency is provided for in the purchase order.
20.3. Conversion
The contracting authority makes any conversion between the euro and another currency at the
daily euro exchange rate published in the Official Journal of the European Union, or failing
that, at the monthly accounting exchange rate, as established by the European Commission
and published on the website indicated below, applicable on the day when it issues the
payment order.
The contractor makes any conversion between the euro and another currency at the monthly
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accounting exchange rate, established by the Commission and published on the website
indicated below, applicable on the date of the invoice.
http://ec.europa.eu/budget/contracts_grants/info_contracts/inforeuro/inforeuro_en.cfm
20.4. Costs of transfer
The costs of the transfer are borne as follows:
a. the contracting authority bears the costs of dispatch charged by its bank;
b. the contractor bears the costs of receipt charged by its bank,
c. the party causing repetition of the transfer bears the costs for repeated transfer.
20.5. Payment of the balance
The contractor (or leader in the case of a joint tender) must send an invoice for payment of
the balance within 60 days of the end of the period of provision of the services, as provided
for in the purchase order or in the tender specifications.
Payment of the invoice and approval of documents does not imply recognition of the
regularity, authenticity, completeness and correctness of the declarations and information
they contain.
Payment of the balance may take the form of recovery.
20.6. Suspension of the time allowed for payment
The contracting authority may suspend the payment periods specified in the purchase order at
any time by notifying the contractor (or leader in the case of joint tender) that its invoice
cannot be processed.
The reasons the contracting authority may cite for not being able to process an invoice are:
a. because it does not comply with the contract;
b. because the contractor has not produced the appropriate documents or
deliverables; or
c. because the contracting authority has observations on the documents or
deliverables submitted with the invoice.
The contracting authority must notify the contractor (or leader in the case of joint tender) as
soon as possible of any such suspension, giving the reasons for it. In cases b) and c) referred
above, the contracting authority shall notify the contractor (or leader in case of a joint tender)
the time limits to submit additional information or corrections or a new version of the
documents or deliverables if the contracting authority requires it.
Suspension takes effect on the date the contracting authority sends the notification. The
remaining payment period resumes from the date on which the requested information or
revised documents are received or the necessary further verification, including on-the-spot
checks, is carried out. Where the suspension period exceeds two months, the contractor (or
leader in the case of a joint tender) may request the contracting authority to justify the
continued suspension.
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Where the payment periods have been suspended following rejection of a document referred
to in the first paragraph of this Article and the new document produced is also rejected, the
contracting authority reserves the right to terminate the contract in accordance with Article
18.1(c).
20.7. Interest on late payment
On expiry of the payment periods specified in the purchase order, the contractor (or leader in
the case of a joint tender) is entitled to interest on late payment at the rate applied by the
European Central Bank for its main refinancing operations in euros (the reference rate) plus
eight points. The reference rate is the rate in force, as published in the C series of the Official
Journal of the European Union, on the first day of the month in which the payment period
ends.
Suspension of the payment period as provided for in Article 20.6 is not considered as giving
rise to late payment.
Interest on late payment covers the period running from the day following the due date for
payment up to and including the date of payment as defined in Article 20.1.
However, when the calculated interest is EUR 200 or less, it must be paid to the contractor
(or leader in the case of a joint tender) only if it requests it within two months of receiving
late payment.

21.

RECOVERY

21.1. If an amount is to be recovered under the terms of the contract, the contractor must
repay the contracting authority the amount in question.
21.2 Recovery procedure
Before recovery, the contracting authority must formally notify the contractor of its intention
to recover the amount it claims, specifying the amount due and the reasons for recovery and
inviting the contractor to make any observations within 30 days of receipt.
If no observations have been submitted or if, despite the observations submitted, the
contracting authority decides to pursue the recovery procedure, it must confirm recovery by
formally notifying a debit note to the contractor, specifying the date of payment. The
contractor must pay in accordance with the provisions specified in the debit note.
If the contractor does not pay by the due date, the contracting authority may, after informing
the contractor in writing, recover the amounts due:
a) by offsetting them against any amounts owed to the contractor by contracting
authority;
b) by calling in a financial guarantee if the contractor has submitted one to the
contracting authority;
c) by taking legal action.
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21.3 Interest on late payment
If the contractor does not honour the obligation to pay the amount due by the date set by the
contracting authority in the debit note, the amount due bears interest at the rate indicated in
Article 20.7. Interest on late payments will cover the period starting on the day after the due
date for payment and ending on the date when the contracting authority receives the full
amount owed.
Any partial payment is first entered against charges and interest on late payment and then
against the principal amount.
21.4 Recovery rules in the case of joint tender
If the contract is signed by a group (joint tender), the group is jointly and severally liable
under the conditions set out in Article 6 (liability). The contracting authority shall send the
debit note first to the leader of the group.
If the leader does not pay by the due date the whole amount, and if the amount due cannot be
offset or can only be offset partially in accordance with Article 21.2 (a), then the contracting
authority may claim the amount still due to any other member or members of the group by
respectively notifying them with a debit note in conformity with the provisions laid down in
Article 21.2.

22.

CHECKS AND AUDITS

22.1 The contracting authority and the European Anti-Fraud Office (OLAF) may check or
require an audit on the performance of the contract. This may be carried out either by
OLAF’s own staff or by any outside body authorised to do so on its behalf.
Such checks and audits may be initiated at any moment during performance of the contract
and up to five years starting from the payment of the balance.
The audit procedure is initiated on the date of receipt of the relevant letter sent by the
contracting authority. Audits are carried out on a confidential basis.
22.2 The contractor must keep all original documents stored on any appropriate medium,
including digitised originals if authorised under national law, for a period of five years
starting from the payment of the balance.
22.3 The contractor must grant the contracting authority's staff and outside personnel
authorised by the contracting authority the appropriate right of access to sites and premises
where the contract is performed and to all the information, including information in electronic
format, needed to conduct such checks and audits. The contractor must ensure that the
information is readily available at the moment of the check or audit and, if so requested, that
information is handed over in an appropriate format.
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22.4 On the basis of the findings made during the audit, a provisional report is drawn up. The
contracting authority or its authorised representative must send it to the contractor, who has
30 days following the date of receipt to submit observations. The contractor must receive the
final report within 60 days following the expiry of the deadline to submit observations.
On the basis of the final audit findings, the contracting authority may recover all or part of the
payments made in accordance with Article 21 and may take any other measures which it
considers necessary.
22.5 In accordance with Council Regulation (Euratom, EC) No. 2185/96 of 11 November
1996 concerning on-the-spot checks and inspection carried out by the Commission in order to
protect the European Communities’ financial interests against fraud and other irregularities
and Regulation (EU, Euratom) No. 883/2013 of the European Parliament and of the Council
of 11 September 2013 concerning investigations conducted by the European Anti-Fraud
Office, the European Anti-Fraud Office may carry out investigations, including on-the-spot
checks and inspections, to establish whether there has been fraud, corruption or any other
illegal activity under the contract affecting the financial interests of the Union. Findings
arising from an investigation may lead to criminal prosecution under national law.
The investigations may be carried out at any moment during the provision of the
services and up to five years starting from the payment of the balance.
22.6 The Court of Auditors and the European Public Prosecutor’s Office established by
Council Regulation (EU) 2017/193954 (‘the EPPO’) have the same rights as the contracting
authority, particularly right of access, for the purpose of checks, audits and investigations.

4

Council Regulation (EU) 2017/1939 of 12 October 2017 implementing enhanced cooperation on the
establishment of the European Public Prosecutor’s Office.
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